
                                                                    

 Addendum No. 1

Roof Replacement

Peggy Edmiston
Administration Building

1075 Mullins Station Road
Memphis, TN 38134

RFP # 14-011-24

Owner 
Shelby County Government

Shelby County, Tennessee

November 21, 2013

                                                                                                                                                                                                       

john pruett architects
1869 madison avenue

memphis, tn 38104
901.721.9062 phone

901.721.9063 fax
pruettarchitects@bellsouth.net

page 1



                                                                    Peggy Edmiston Administration Building Roof Replacement 

ADDENDUM NO. 1
Project: Peggy Edmiston Administration Building Roof Replacement
Location: 1075 Mullins Station Road, Memphis, TN 38134
Owner: Shelby County Government
Architect: John Pruett Architects, 1869 Madison Avenue, Memphis, TN 38104 

Phone: (901)721-9062, Fax: (901)721-9063, pruettarchitects@bellsouth.net
Date: November 21, 2013

This Addendum No. 1 hereby modifies the Project Manual (dated November 18, 2013) and forms a part of the 
Contract Documents for the Peggy Edmiston Administration Building Roof Replacement Project RFP #14-011-
24 as if bound therein. All Bidders shall acknowledge receipt of Addendum No. 1 on the Bid Form.

Item 1
Clarification regarding the Pre-Bid Conference:  Attendance at the pre-bid conference is VOLUNTARY.  

Item 2
Delete from the Project Manual, “DOCUMENT 00 41 13 BID FORM – STIPULATED SUM” and 
Replace it with the attached document, “DOCUMENT 00 41 13 BID FORM – STIPULATED SUM (Rev.1)”

Item 3
On BID FORM (Rev.1), at item 4. ADDENDA, 
Add an acknowledgment in writing that you have received the information included in this addendum by noting 
the number and date in the spaces provided.

Item 4
Clarification regarding Contractor payment procedures:
Delete from the Project Manual in its entirety SECTION 01 29 76 PROGRESS PAYMENT PROCEDURES. 
Delete all additional references within the Project Manual regarding progress payment procedures and replace 
with the following:
The CONTRACTOR shall submit payment applications to the Consulting Architect once a month for review. 
Payment applications will be made for completed labor and CONTRACTOR’s supplied materials installed or 
stored at the project site. All payments up to final shall be subject to an additional 5% retainage that is withheld 
by the COUNTY. Payment applications shall then be forwarded in duplicate to the address set forth in the 
NOTICE section of this Contract to the attention of Mr. Diep Tran.  The COUNTY shall pay such invoices 
within forty five (45) days of its receipt and approval of said invoices. The COUNTY is not obligated to pay, and 
will withhold from payment, any amounts the COUNTY has in dispute with the CONTRACTOR based on the 
CONTRACTOR’s non-performance or negligent performance of any of the Services under this Contract.

Item 5
In the Project Manual, reference SECTION 01 11 13 SUMMARY OF THE WORK
Add the following to Part 1.6 ADDITIVE ALTERNATES, Sub Part A.:

4. Additive Alternate Bid Item No. 4:  Hazardous Material Remediation.  The Contractor shall be 
responsible for remediation and/or removal and disposal in accordance with the Limited Asbestos 
Assessment (LAS) prepared on July 18, 2013 which is available for downloading from the Shelby 
County Website.”

END OF ADDENDUM NO 1 
Attachment:  Bid Form (Rev.1)
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