



Shelby County Tennessee

Mark H. Luttrell, Jr., Mayor

Addendum No. 1

Issued: February 23, 2016

SBI000367

BOLTON ESTATES WASTEWATER PLANT IMPROVEMENT PROJECT:

The above described SBI modified to reflect the following change:

Please note in the addendum we changed the last day for questions to be Feb. 29th and moved the due date to March 7th. Please change this info in your calendar.

If you have any questions, please contact me via email at tosha.davenport@shelbycountyttn.gov

Sincerely,

Signed Original on File

Tosha Davenport, Procurement Specialist
Purchasing Department
Shelby County Government