



# Shelby County Government

MARK H. LUTTRELL, JR.  
MAYOR

October 18, 2012

To Whom It May Concern:

RE: Addendum, RFP # 13-009-15, Roof Replacement System, Agricenter International

Shelby County Government is extending the due date for this project from, 4:00 PM, Friday, October 19, 2012 to 4:00 PM, Friday, October 26, 2012.

The project due date is being extended to provide additional time to review potential changes in specifications.

If you have any questions, please feel free to e-mail me at [nelson.fowler@shelbycountyttn.gov](mailto:nelson.fowler@shelbycountyttn.gov).

Thank you,

Nelson Fowler, Manager A  
Shelby County Government  
901-222-2250

Cc: John Charles, Wilson, Agricenter International  
Tony Kizer, Public Works  
RFP File 13-009-15