



# Shelby County Government

MARK H. LUTTRELL, JR.  
MAYOR

February 24, 2015

To Whom It May Concern:

RE: RFP # 15-001-23, Replacement of Fuel Storage Tanks, 64 11 Haley Road

## **ADDENDUM # 2**

The due date for this project is being extended from 4:00 PM Friday, February 27, 2015 to 4:00 PM Friday, March 6, 2015.

The last day to answer questions is being extended to 12:00 PM, Friday, February 27, 2015.

Also, Addendum #, 3 detailed drawing will be issued by Thursday, February 26, 2015.

If you have any questions or concerns, please e-mail me at [nelson.fowler@shelbycountyttn.gov](mailto:nelson.fowler@shelbycountyttn.gov).

Thank you,

Nelson Fowler, Manager A  
Shelby County Government

Cc: Ryan Hertter, Innovative Engineering Services  
Diep Tran, Support Services  
RFP File 15-001-23