



# Shelby County Tennessee

Mark H. Luttrell, Jr., Mayor

## Addendum No. 1

*Issued: May 4, 2016*

**RFP 16-004-72**

### **WASTEWATER SYSTEM REPAIR AND MAINTENANCE SERVICES SHELBY COUNTY GOVERNMENT ENGINEERING SECTION**

**TO ALL PROSPECTIVE BIDDERS:**

The above described RFP modified to reflect the following change:

The Voluntary pre-bid originally scheduled for May 6, 2016 @ 9 AM at 6449 Haley Rd., has been rescheduled for May 9, 2016 @ 9 AM at 6449 Haley Rd.

If you have any questions, please contact me via email at [tosha.davenport@shelbycountyttn.gov](mailto:tosha.davenport@shelbycountyttn.gov)

Sincerely,

**Signed Original on File**

Tosha Davenport, Purchasing Specialist  
Purchasing Department  
Shelby County Government