



# Shelby County Government

MARK H. LUTTRELL, JR.  
MAYOR

February 20, 2014

TO ALL BIDDERS:

RE: **Addendum No. 1 to RFQ 14-002-37**  
**Houston Levee Road Widening and Reconstruction Project**

Please note the following revisions and clarifications to the above referenced project:

We are extending the due date for RFQ 14-002-37, "Houston Levee Road Widening and Reconstruction Project" from 4:00 p.m. March 3, 2014 to **4:00 p.m. March 11, 2014.**

**Question:** The RFQ does not specifically mention geotechnical work. Is that something that the main design firms will include on their teams, or will it be handled by the county differently?

**Answer:** The prime consultants will be responsible for having the appropriate geotechnical expertise on their design teams.

**Question:** RFQ 14-002-37 requests relevant experience (case studies) for public and private sector projects (two from each sector). I would like to verify the need for the private sector experience (case studies) for these particular RFQs.

**Answer:** Please submit a minimum of four (4) public sector projects as opposed to two (2) public sector projects and two (2) private sector projects as originally stated in the RFQ.

**Question:** Is there any bridge work anticipated on the bridge over Mary's creek?

**Answer:** Bridge design and construction work will be necessary to expand the existing Mary's Creek Bridge.


**Question:** Is geotechnical investigation to be included in this project?

**Answer:** See prior response.

The map of the project limits is available on the website.

If you have any questions, please contact Mr. Nelson Fowler at 222-2250.

Sincerely,

A handwritten signature in black ink that reads "James M. Crook". The signature is written in a cursive, flowing style.

James M. Crook E.I.

Shelby County Roads, Bridges & Engineering Department

Cc: Darren Sanders, P.E.

Nelson Fowler

File