



Shelby County Tennessee

Mark H. Luttrell, Jr., Mayor

Addendum No. 5

Issued: February 10, 2016

SBI000362 CMAQ #7

CONGESTION MANAGEMENT PROGRAM – SIGNAL SYSTEM #7

TO ALL PROSPECTIVE BIDDERS:

The above described SBI modified to reflect the following change:



ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM

CONGESTION MANAGEMENT PROGRAM SIGNAL SYSTEM SET #7 (TDOT PIN 115241.13)

I acknowledge that I am in receipt of the following addendum(s) for the above referenced project.

Congestion Management Program – Signal System Set #7

Addendum #1, Dated January 13, 2016 _____

Addendum #2, Dated January 26, 2016 _____

Addendum #3, Dated February 1, 2016 _____

Addendum #4, Dated February 5, 2016 _____

Addendum #5, Dated February 10, 2016 _____

NAME and TITLE

DATE

THIS FORM MUST BE SIGNED AND INCLUDED IN YOUR PROPOSAL. FAILURE TO SIGN AND INCLUDE THIS FORM WILL RESULT IN YOUR PROPOSAL BEING CONSIDERED INVALID.

February 11, 2016

TO ALL PLAN HOLDERS:

RE: Addendum No. 5 to Sealed Bid No. I-000362
Congestion Management Program – Signal System Set #7
PIN 115241.13

Please make the attached documents part of your proposal:

Item 1: Item 730-01.10 OVERHEAD UTILITY RELOCATION (UTILITY FEE) has been removed from the bid form. Updated Bid Book Pages B-2 and B-3 have been included in this addendum as well as an updated electronic bid form.

Item 2: The bid date for this project has been changed to Friday February 19th at 2:30 PM to accommodate this addendum.

If you have any questions, please contact me via email at
tosha.davenport@shelbycountyttn.gov

Sincerely,

Signed Original on File

Tosha Davenport, Procurement Specialist
Purchasing Department
Shelby County Government