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Structural Fill Note: |
The Geotechnical Engineer for this project recommends that building
construction be delayed until all structural fill is placed and fill induced
settlement has taken place. The delay is expected to be 1-3 months after all
fill has been placed. As well a settlement monitoring program is recommended.
Please consult the geotechnical report for project No. J020732.01 prepared by
Geotechnology, Inc. of Memphis, TN on July 20, 2012 for more information.
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