EX. POWER POLE

SOME ASPHALT BUSHING REQUIRED HERE

EX. BLDG.

EX. BLDG.

EX. BLDG.

EX. BLDG.

EX. BLDG.

D.A.= 0.85 Ac.

INLET PROTECTION (Typ.)

NEW 6-72 INLET
TC 286.95
E 283.68

NEW 6-72 INLET
TC 287.13
E 283.60

INLET PROTECTION (Typ.)

NEW 69 LF 18" RCP
@ 0.50%

Remove Ex. 42"X27" RCP Stub

NEW 86 LF 18" RCP
@ 0.50%

SILT FENCE

STABILIZED CONSTRUCTION ENTRANCE

SCE

Ex. 2'X2' INLET (TO BE REMOVED)
TOP=286.25
THROAT=285.73
Ex. 42"X27" RCP IN E FL=282.50
Ex. 42"X27" RCP OUT S. FL=282.41
(HOLDING WATER)

Remove Ex. 42"X27" RCP

Remove Ex. 21"X15" RCP Stub

Ex. 6-72 INLET
TC 286.14
NEW 18" IN N & E E 283.25
Ex. 42"X27" RCP IN E FL=282.50 (TO BE REMOVED)
Ex. 21"X15" RCP IN S. FL=282.99 (TO BE REMOVED)
Ex. 42"X27" RCP OUT S. FL=282.50

Ex. CURB INLET
TC 286.25
CONVERT TO #11 INLET
GRATE 285.63
INV. IN=283.64 (N)
INV. OUT=283.60 (S)

Ex. DMH (FULL OF WATER)
TOP 286.28 (LOWER TO 285.7)
15" RCP IN (N) FL=283.98
18" RCP OUT (S) FL=283.92

Ex. 6-72 INLET
TC 286.27
18" RCP OUT (SE) FL=283.69

T.B.M.
Ex. 6-72 INLET
TC\286.14
18" RCP IN (N) E 283.69
18" RCP IN (NW) E 283.62
18" RCP OUT (S) E 283.59

PHASE 1
ALL CONSTRUCTION WITHIN THE PHASE 1 LIMITS SHALL BE COMPLETE BEFORE REMAINING WORK BEGINS.

ALL DISTURBED AREAS WILL BE SODDED

NORTH
SCALE 1" = 30'

BENCHMARK

CITY OF MEMPHIS MONUMENT LOCATED AT THE SOUTHWEST CORNER OF MULLINS STATION ROAD AND STATE ROAD AT THE BACK OF THE CURB E.R. ON THE STATE ROAD SIDE.

ELEVATION 288.68

SHEET 1 of 1

SHEET 8 of 11

REVISIONS		
CIP PROJECT No. 100102		
ITEM No.	DESCRIPTION OF CHANGE	APPROVAL DATE

SR CONSULTING, LLC
ENGINEERING – PLANNING
LANDSCAPE ARCHITECTURE
5909 Shelby Oaks Drive
Suite 200
Memphis TN 38134
901-373-0380
(fax) 373-0370
info@SRCE-memphis.com

RICHARD L. WELLS
REGISTERED ENGINEER
No. 19404
COMMERCIAL
STATE OF TENNESSEE
3-13-13

DIVISION OF PUBLIC WORKS

EROSION CONTROL PLAN–STAGE 2

FINAL GRADING

SHELBY COUNTY, TN

SURVEY	Milestone Land Surveying, Inc.	DATE	4/03	BOOK	
DRAFTED	SR Consulting, LLC	DATE	3/13	SCALE	1" = 30'
DESIGN	SR Consulting, LLC	DATE	3/13	PROJECT	DATE

Rick S:\2012\2012-2028 Stage 4 - Peggy Edmondson\08-erc2.dwg Mar 13, 2013 - 11:11am